amref
health africa
(Y

TENDER DOCUMENT

PROPOSED SUPPLY, INSTALLATION, TESTING
AND COMMISSIONING OF MEDICAL OXYGEN
PIPING INFRASTRUCTURE IN VARIOUS LEVEL 3,
4 AND 5 HEALTH FACILITIES IN KENYA

AMREF HEALTH AFRICA IN KENYA

TENDER NO.: AMREF/11/04/2022/004

LOT NUMBER TWELVE (12)

(WEST POKOT, TRANS NZOIA AND TURKANA COUNTIES)



INTRODUCTION

Amref Health Africa hereinafter referred to as the Client, Employer and Project Manager
intends to invite contractors to tender for the proposed supply, installation, testing and

commissioning of medical oxygen infrastructure to support level 3, 4 and 5 health facilities across
various counties.

Proposed supply and installation of the medical oxygen infrastructure will comprise the following;

(a) Oxygen piping installation, testing and commissioning works
and

(b) Oxygen manifold installation, testing and commissioning works



SIGNATURE AND SPECIALNOTES

Supplied as part of the contract for;

Proposed supply, installation, testing and commissioning of the medical oxygen piping
infrastructure to support level 3, 4 and 5 health facilities across various counties.

PREPARED &ISSUEDBY:
Amref Health Africa
P.OBox 30125 - 00100
Nairobi

The contract for the above-mentioned works entered into on the ...... day of ............ 20 ........ by the
undersigned parties, refers to these Bills of Quantities consisting and the Ministry of Works
general specification dated 1976, (together with any amendments thereto issued since the date of
publication) which shall be read and construed as part of the said contract.

CONTRACTOR CLIENT
AMREF HEALTH AFRICA
Date: oo, Date: .o

SPECIAL NOTES
The contractor is required to check the pages of these Bills of Quantities together with all

collections and summaries and should he find any missing or should the contractor be in doubt
of the precise meaning of any items of figures, for any reason whatsoever, he must inform
the PROJECT MANAGER in order that the correct meaning may be decided before the date
for submission of Tenders.

No liability will be admitted or claim allowed in respect of errors in the contractor’s tender due
to mistakes in the Bills of Quantities which should have been rectified in the manner described

above.

The Bills of Quantities and General Specifications shall be read and construed together and
wherever descriptions in the Bills of Quantities do not agree with descriptions in the General
Specifications, then the Bills of Quantities shall override.

In the event of any discrepancies arising between the Bills of Quantities and actual works the site
measurements shall generally take precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in accordance with Clause
22 of the conditions of Contract. The discrepancies shall then be treated as a variation and be dealt
with in accordance with Clause 22 of the said Conditions.
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PART A: TECHNICAL REQUIREMENTS
SECTION 1: Invitation to Tender

1.

Amref Health Africa invites sealed bids from eligible candidates for supply, installation,

testing and commissioning of medical oxygen piping infrastructure for various level 3, 4
and 5 health facilities in Kenya in lots as listed below;

Lot

Description

Number of
Health
Facilities

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities in
Mombasa, Kwale and Taita Taveta counties as per specifications.

13

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Tana
River, Lamu, Kilifi and Kitui counties as per specifications.

15

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Wajir,
Garissa and Mandera counties as per specifications.

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Kajiado,
Machakos, Makueni counties as per specifications.

24

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Embu,
Tharaka Nithi and Kirinyaga counties as per specifications.

21

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities;
Nyandatua, Nyeri and Murang'a counties as per specifications.

18

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Marsabit,
Isiolo and Meru counties as per specifications.

20

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Samburu,
Laikipia and Nakuru counties as per specifications.

17

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Narok,
Kericho and Bomet counties as per specifications.

17

10

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities; Kisumu,
Siaya and Busia counties as per specifications.

21

1

Supply, installation, testing and commissioning of medical oxygen
infrastructure for wvarious level 3, 4 and 5 health facilities
Kakamega, Vihiga and Bungoma counties as per specifications.

17




Supply, installation, testing and commissioning of medical oxygen
12 infrastructure for various level 3, 4 and 5 health facilities; West 18
Pokot, Trans Nzoia and Turkana counties as per specifications.

Supply, installation, testing and commissioning of medical oxygen
infrastructure for various level 3, 4 and 5 health facilities;
Elgeyo Marakwet, Baringo, Nandi and Uasin Gishu counties as
per specifications.

13 22

Supply, installation, testing and commissioning of medical oxygen
14 infrastructure for various level 3, 4 and 5 health facilities; Kisii, 33
Nyamira, Homa Bay and Migori counties as per specifications.

. This tender document is only for Lot Number Twelve (12).

Interested eligible bidders may obtain further information from the Amref Health Africa
website www.amref.org

Complete sets of tender documents can be downloaded from Amref Health Africa website;
http://amref.org/ways-to-give/tenders/ by interested bidders upon payment of non-
refundable fee of Ksh 1000 PER LOT. The payment should be made through the following
Bank account(s): Kenya Commercial Bank, Kipande House Branch, Account No:
1111429243 OR National Bank of Kenya, Wilson Branch, Account No: 01020058235400.

Candidates will then attach the original banking/deposit slip to the tender documents as proof
of purchase. Candidates interested in buying more than one lot Must pay for each lot
separately and attach the original banking/deposit slips respectively to the tender document.

Completed tender documents for preliminary, technical requirements and filled BOQ are to
be enclosed in a plain envelope marked with the tender reference number and tender name.
Please note that only one complete tender document per lot is required (Do not
provide additional copies per lot).

. Tenders must be delivered to the address below not later than Monday 25" April, 2022 at
12.00 noon and must be accompanied by a tender security of Kshs 920,284.00 in the
Currency specified in the tender document in the form of a bank guarantee from a
reputable bank and must be delivered with the Tender Documents in the technical bid,
(bid bonds from insurance companies will NOT be accepted). The tender security
validity period from date of closing tender should also be indicated.

. Tenders should be dropped at the Amref Health Africa - KCO Big Tender Box at the
Main Reception. Tenders will be opened at 12 noon on the closing date in the presence
of the Tenderers’ representatives who choose to attend at the Amref Health Africa Large
Lecture room. Electronic bidding will not be permitted. No bids will be accepted after 12
noon on the closing day.

Prices quoted should be inclusive of VAT and all other applicable taxes and must be in Kenya
Shillings and shall remain valid for 90 days from the closing date of the tender.


http://www.amref.org/
http://amref.org/ways-to-give/tenders/

NOTE: Global Fund grants are tax exempt. Bidders will be required to submit
quotations inclusive of 16% VAT. Payment(s) to the successful bidder(s) shall be
made in total exclusive of VAT and tax exemption certificate will be issued
accordingly. Successful applicants shall be required to submit proforma invoice and
valid tax compliance certificate upon receipt of LPO for processing of specific VAT
exemption certificate.

Pre-Bid Conference

Interested eligible bidders are also invited for a pre-bid conference to be on Wednesday
13th April, 2022 starting 9 a.m. to 11 a.m. To access the Link for registration for the pre-
bid conference, log onto Amref Health Africa website http://amref.org/ways-to-

give/tenders/

Amref Health Africa reserves the right to accept or reject any or all bids and is not bound to

give reasons for its decision.

Specific Instructions
8.1 Bidders must quote for all items and quantities as indicated per Lot in order to qualify for

evaluation.

8.2 The final bound tender document must be serially paginated (All pages in the document
from top page (immediately after top cover) to the last page (one before back cover)
including table of content, separators, brochures, bank deposit slip and any other
attachments) in a continuous ascending order from the first page to the last in this format;
1,2,3...... n where n is the last page.

8.3  Bids will be evaluated on Lot by Lot basis.


http://amref.org/ways-to-give/tenders/
http://amref.org/ways-to-give/tenders/

SECTION II: Instructions to Tenderers

General/Eligibility /Qualifications/Joint venture /Cost of tendering.

11 The Employer as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The successful tenderer will be
expected to complete the Works by the Intended Completion Date specified in the tender

documents.

12 All tenderers shall provide the Qualification Information, a statement that the tenderer
(including all members of a joint venture and subcontractors) is not associated, or has not
been associated in the past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for the project or being
proposed as Project Manager for the Contract. A firm that has been engaged by the
Employer to provide consulting services for the preparation or supervision of the Works,
and any of its affiliates, shall not be eligible to tender.

13 All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule as necessary.

14 In the event that pre-qualification of potential tenderers has been undertaken, only tenders
from pre-qualified tenderers will be considered for award of Contract. These qualified
tenderers should submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that the originally
submitted pre-qualification information remains essentially correct as of the date of tender
submission.

15 Where no pre-qualification of potential tenderers has been done, all tenderers shall include
the following information and documents with their tenders, unless otherwise stated:

a)

b)

ey

h)

copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the tender to commit the tenderer.

total monetary value of construction work performed for each of the last five years:

experience in works of a similar nature and size for each of the last five years, and
details of work under way or contractually committed; and names and addresses of
clients who may be contacted for further information on these contracts;

major items of construction equipment proposed to carry out the Contract and an
undertaking that they will be available for the Contract.

qualifications and experience of key site management and technical personnel
proposed for the Contract and an undertaking that they shall be available for the
Contract.

reports on the financial standing of the tenderer, such as profit and loss statements
and auditor’s reports for the past two years;

evidence of adequacy of working capital for this Contract (access to line(s) of credit
and availability of other financial resources);

authority to seek references from the tenderer’s bankers;
4



information regarding any litigation, current or during the last five years, in which the
tenderer is involved, the parties concerned and disputed amount; and

proposals for subcontracting components of the Works amounting to more than 10
percent of the Contract Price.

16 Tenders submitted by a joint venture of two or more firms as partners shall comply with
the following requirements, unless otherwise stated:

)

b)

0

the tender shall include all the information listed in clause 1.5 above for each joint
venture partner;

the tender shall be signed so as to be legally binding on all partners;

all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

one of the partners will be nominated as being in charge, authorized to incur liabilities,
and receive instructions for and on behalf of all partners of the joint venture; and

the execution of the entire Contract, including payment, shall be done exclusively with
the partner in charge.

L7 To qualify for award of the Contract, tenderers shall meet the following minimum qualifying
criteria;

a)

b)

annual volume of construction work of at least 2.5 times the estimated annual cash
flow for the Contract;

experience as main contractor in the construction of at least two works of a nature
and complexity equivalent to the Works over the last 5 years (to comply with this
requirement, works cited should be atleast 70 percent complete);

proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment
listed as required for the Works;

a Contract manager with at least five years’ experience in works of an equivalent nature
and volume, including no less than three years as Manager; and

liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of no less
than 4 months of the payment flow under this Contract.

18 The figures for each of the partners of a joint venture shall be added together to determine
the tenderet’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e);
however, for a joint venture to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge atleast
40 percent of those minimum criteria. Failure to comply with this requirement will result in
rejection of the joint venture’s tender. Subcontractors’ experience and resources will not
be taken into account in determining the tenderer’s compliance with the qualifying criteria,
unless otherwise stated.

19 Each tenderer shall submit only one tender, either individually or as a partner in a joint
venture. A tenderer who submits or participates in more than one tender (other than as a
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2.

3.

subcontractor or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the tenderer’s participation to be disqualified.

110The tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs.

L11The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the tenderer’s own expense.

112The procuring entity’s employees, committee members, board members and their relative
(spouse and children) are not eligible to participate in the tender.

113The price to be charged for the tender document shall be Kshs. 1,000.00/= Per Lot.

L14The procuring entity shall allow the tenderer to review the tender document free of charge
before purchase through the website.

Tender Documents

21 The complete set of tender documents comprises the documents listed below and any
addenda issued in accordance with Clause 2.4.

a) These Instructions to Tenderers

b) Form of Tender and Qualification Information
c) Conditions of Contract

d) Appendix to Conditions of Contract

e) Specifications

f) Bills of Quantities

¢) Forms of Securities

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in the
tender documents. Failure to furnish all information required by the tender documents, or
submission of a tender not substantially responsive to the tendering documents in every
respect will be at the tenderer’s risk and may result in rejection of his tender.

23 Enquiries from prospective tenderers shall be addressed during the Pre-bid conference to
be held on Wednesday 13th April, 2022 starting 9 a.m. to 11 a.m.

24 Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing an addendum. Any addendum thus issued shall be part of the
tendering documents and shall be communicated in writing or email to all tenderers.
Prospective tenderers shall acknowledge receipt of each addendum in writing to the
Employer.

25 To give prospective tenderers reasonable time in which to take an addendum into account
in preparing their tenders, the Employer shall extend, as necessary, the deadline for
submission of tenders, in accordance with Clause 4.2 here below.

Preparation of Tenders

31 All documents relating to the tender and any correspondence shall be in English language.

6



32 The final bound tender document must be serially paginated (All pages in the document
from top page (immediately after top cover) to the last page (one before back cover)
including table of content, separators, brochures, original banking/deposit slip and any other
attachments) in a continuous ascending order from the first page to the last in this format;
1,2,3...... n where n is the last page.

33 The document should be clearly arranged with separators and bound.
34 The tender submitted by the tenderer shall comprise the following:

(@)  These Instructions to Tenderers, Form of Tender, Conditions of Contract,
(b)  Appendix to Conditions of Contract and Specifications;

(c)  Tender Security;

(d)  Priced Bill of Quantities;

(e)  Qualification Information Form and Documents;

() Alternative offers where invited; and

(9)  Any other materials required to be completed and submitted by the tenderers.

35 The tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the tenderer will not be paid for
when executed and shall be deemed covered by the other rates and prices in the Bill of
Quantities. All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause relevant to the Contract, as of 30 days prior to the deadline for
submission of tenders, shall be included in the tender price submitted by the tenderer.

36 The rates and prices quoted by the tenderer shall only be subject to adjustment during the
performance of the Contract if provided for in the Appendix to Conditions of Contract and
provisions made in the Conditions of Contract.

3.7 The unit rates and prices shall be in Kenya Shillings.

38 Tenders shall remain valid for a period of Ninety (90) from the date of submission.
However, in exceptional circumstances, the Employer may request that the tenderers extend
the period of wvalidity for a specified additional period. The request and the tenderers’
responses shall be made in writing. A tenderer may refuse the request without forfeiting the
Tender Security. A tenderer agreeing to the request will not be required or permitted to
otherwise modify the tender, but will be required to extend the validity of Tender Security
for the period of the extension, and in compliance with Clause 3.9 to 3.13 in all respects.

39 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form
specified in the appendix to invitation to tenderers. This shall be in the amount specified in
this tender document.

310 The format of the Tender Security should be in accordance with the form of Tender
Security included in Section V - Standard forms or any other form acceptable to the
Employer. Tender Security shall be valid for 90 days beyond the validity of the tender.

311 Any tender not accompanied by an acceptable Tender Security shall be rejected. The Tender
Security of a joint venture must define as “Tenderer” all joint venture partners and list them
in the following manner: a joint venture consisting of “............ ”



312 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end
of the tender validity period specified in Clause 3.8.

313 The Tender Security of the successful tenderer will be discharged when the tenderer has
signed the Contract Agreement and furnished the required Performance Security.

314 The Tender Security may be forfeited

(@)  if the tenderer withdraws the tender after tender opening during the period of tender
validity;

(b)  if the tenderer does not accept the correction of the tender price, pursuant to Clause
5.7;

(c)  in the case of a successful tenderer, if the tenderer fails within the specified time limit
to;

(i) sign agreement, or
(i) furnish the required Performance Security

315Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Specifications.
Alternatives will not be considered, unless specifically allowed in the invitation to tender. If
so allowed, tenderers wishing to offer technical alternatives to the requirements of the
tendering documents must also submit a tender that complies with the requirements of the
tendering documents, including the basic technical design as indicated in the Specifications.
In addition to submitting the basic tender, the tenderer shall provide all information
necessary for a complete evaluation of the alternative, including design calculations,
technical specifications, breakdown of prices, proposed construction methods and other
relevant details. Only the technical alternatives, if any, of the lowest evaluated tender
conforming to the basic technical requirements shall be considered.

316The tenderer shall only submit one completed tender document per lot as described in
Clause 3.4 of these Instructions to Tenderers, and containing the Form of Tender, and
clearly marked with the tender reference number and tender name. (Do not provide
additional copies per lot).

317The submitted tender shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorised to sign on behalf of the tenderer, pursuant to Clause 1.5
(a) or 1.6 (b), as the case may be. All pages of the tender where alterations or additions have
been made shall be initialled by the person or persons signing the tender.

318Clarification of tenders shall be made during the Pre-bid conference to be held on
Wednesday 13th April, 2022 starting 9 a.m. to 11 a.m.

319The tender security shall be in the amount of Kshs 920,284.00.
4. Submission of Tenders.

41 The tenderer shall seal the original of the tender in one envelope, duly marked. The envelope
shall:

(@)  be addressed to the Employer at the address provided in the invitation to tender;
8



(b)  bear the tender name and tender reference number of the Contract as defined in the
invitation to tender; and

(c)  provide a warning not to open before the specified time and date for tender opening.

42 Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender. However, the Employer may extend the
deadline for submission of tenders by issuing an amendment in accordance with Sub-Clause
2.5 in which case all rights and obligations of the Employer and the tenderers previously
subject to the original deadline will then be subject to the new deadline.

43 Any tender received after the deadline prescribed in clause 4.2 will be returned to the
tenderer un-opened.

44 Tenderers may modify or withdraw their tenders by giving notice in writing before the
deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice shall
be prepared, sealed, marked, and delivered in accordance with clause 3.15 and 4.1, with the
outer and inner envelopes additionally marked “MODIFICATION” and
“WITHDRAWAL”, as appropriate. No tender may be modified after the deadline for
submission of tenders.

45 Withdrawal of a tender between the deadline for submission of tenders and the expiration
of the period of tender validity specified in the invitation to tender or as extended pursuant
to Clause 3.8 may result in the forfeiture of the Tender Security pursuant to Clause 3.13.

46 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by
submitting tender modifications in accordance with Clause 4.4 or be included in the original
tender submission.

5. Tender Opening and Evaluation

51 The tenders will be opened by the Employer, including modifications made pursuant to
Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the
time and in the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s
representatives who are present during the opening shall sign a register evidencing their
attendance.

52 The tenderers’ names and proof of purchase of each tender and any alternative tender (if
alternatives have been requested or permitted), tender modifications and withdrawals, and
such other details as may the Employer, at its discretion may consider appropriate will be
announced at the opening. The Employer shall prepare a tender opening report.

53 Information relating to the examination, clarification, evaluation, and comparison of tenders
and recommendations for the award of Contract shall not be disclosed to tenderers or any
other third parties out of the context of the evaluation committee until the award to the
successful tenderer has been announced. Any effort by a tenderer to influence the
Employer’s officials, processing of tenders or award decisions shall result in the rejection of
his tender.

54 To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or email but no
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change in the price or substance of the tender shall be sought, offered, or permitted except
as required to confirm the correction of arithmetic errors discovered in the evaluation of
the tenders in accordance with Clause 5.7.

55 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender
(a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly signed; (c) is
accompanied by the required securities; and (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive tender is one which
conforms to all the terms, conditions and specifications of the tendering documents, without
material deviation or reservation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality, or performance of the works; (b) which limits in any
substantial way, inconsistent with the tendering documents, the Employer’s rights or the
tenderer’s obligations under the Contract; or (c) whose rectification would affect unfairly
the competitive position of other tenderers presenting substantially responsive tenders.

56 If a tender is not substantially responsive, it will be rejected, and may not subsequently be
made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic errors.
Errors will be corrected as follows:

(@)  where there is a discrepancy between the amount in figures and the amount in words,
the amount in words will prevail; and

(b)  where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in
the opinion of the Employer, there is an obvious typographical error, in which case
the adjustment will be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bill of Quantities,
the amount as stated in the Form of Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the difference between
the tender amount and the corrected tender sum as a percentage of the corrected Work
(i.e. Corrected tender sum less Prime Cost and Provisional Sums).

(e)  The Error Correction Factor shall be applied to all Works (as a rebate or addition as
the case may be) for the purposes of valuations for Interim Certificates and valuation

of variations.

() the amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with concurrence of the tenderer, shall be
considered as binding upon the tenderer. If the tenderer does not accept the corrected
amount, the tender may be rejected and the Tender Security may be forfeited in
accordance with clause 3.13.

58 The Employer will evaluate and compare only the tenders determined to be substantially
responsive in accordance with Clause 5.5.

10



59 In evaluating the tenders, the Employer will determine for each tender the evaluated tender
price by adjusting the tender price as follows:

(@) making any correction for errors pursuant to clause 5.7;

(b)  excluding provisional sums and the provision, if any, for contingencies in the Bill of
uantities, but including Dayworks where priced competitively.
g Layw p p y

(c)  making an appropriate adjustment for any other acceptable variations, deviations, or
alternative offers submitted in accordance with clause 3.14; and

(d)  making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with clause 4.6.

510The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer. Variations, deviations, and alternative offers and other factors which are in excess of
the requirements of the tender documents or otherwise result in unsolicited benefits for
the Employer will not be taken into account in tender evaluation.

511The tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer
to influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

5.12Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share
capital shall be allowed a 10% preferential bias provided that they do not sub-contract work
valued at more than 50% of the Contract Price excluding Provisional Sums to an non-
indigenous sub-contractor.

6.  Award of Contract

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender
has been determined to be substantially responsive to the tendering documents and who
has offered the lowest evaluated tender price, provided that such tenderer has been
determined to be (a) eligible in accordance with the provision of Clauses 1.2, and (b)
qualified in accordance with the provisions of clause 1.7 and 1.8.

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any
tender, and to cancel the tendering process and reject all tenders, at any time prior to the
award of Contract, without thereby incurring any liability to the affected tenderer or
tenderers or any obligation to inform the affected tenderer or tenderers of the grounds for
the action.

6.3 The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or email. This notification (hereinafter and
in all Contract documents called the “Letter of Acceptance”) will state the sum (hereinafter
and in all Contract documents called the “Contract Price”) that the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of the Works
by the Contractor as prescribed by the Contract. At the same time the other tenderers shall
be informed that their tenders have not been successful. The contract shall be formed on the
parties signing the contract.

64 The Agreement will incorporate all agreements between the Employer and the successful
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tenderer.

6.5 The LPO together with the contract will be send to the successful tenderer if they
acknowledge receipt and acceptance of the offer within 5 days following the date of
notification of award. After receipt of the Letter of Acceptance, the successful tenderer shall
deliver to the Employer a Performance Security in the amount stipulated in the Appendix
to Conditions of Contract and in the form stipulated in the Tender documents. The
Performance Security shall be in the amount and specified form.

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Tender
Security.

6.7 Preference where allowed in the evaluation of tenders shall not be allowed for contracts not
exceeding one year (12 months).

6.8 The tender evaluation shall be carried out within a maximum of 30 calendar days from the
day of opening the tender.

6.9 The parties to the contract shall have it signed within 30 days from the date of notification
of contract award unless there is an administrative review request.

6.10Contract price variations shall not be allowed for contracts not exceeding one year (12
months).

6.11Where contract price variation is allowed, the valuation shall not exceed 15% of the original
contract price.

6.12Price variation request shall be processed by the procuring entity within 14 days of receiving
the request.

6.13The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

6.14The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from any
tenderer.

6.15A tenderer who gives false information in the tender document about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future public procurement.

Corrupt and Fraudulent practices

1.1 The procuring entity requires that tenderers observe the highest standards of ethics during
procurement process and execution of contracts. A tenderer shall sign a declaration that he
has not and will not be involved in corrupt and fraudulent practices.

12



SECTION III: Tender Evaluation Criteria

After tender opening, the tenders will be evaluated in 4 stages, namely:

Preliminary Evaluation
Technical Evaluation

Financial Evaluation

Due diligence

STAGE 1: Preliminary Evaluation

Bids will be evaluated based on the below criteria and the bids lacking any of the documents below
will be considered as non-responsive and therefore will be eliminated at this stage.

PRELIMINARY EVALUATION OF MANDATORY REQUIREMENTS

Mandatory Requirements

No. Particulars Marks| Compliant Norf-
compliant
1. | Copy of Certtificate of Incorporation/Certificate of Registration. | 1 or 0
2. | Copy of valid KRA Tax Compliance certificate. lor0
3. | Duly filled business questionnaire. lor0
4. | Duly filled Form of Tender. 1or0
Must submit current CR12 from the Registrar of Companies
5. | (generated within the last 12 months) or copies of identification lor0

cards for Sole Proprietors/Partnerships.

Must attach original deposit/banking slip as proof of purchase of
6. | tender documents (If applying for more than one LOT, provide lTor0
specific original banking slip for each LOT).

Must provide a copy of valid business Trading License relevant to

this tender. Tor0

Must provide valid registration certificate from National

Construction Authority (NCA 6 and above). Lor0

Must provide tender security from a reputable bank amounting to
9. | Kshs 920,284.00 (Original Tender security must be attached for | 1 or 0
each Lot purchased).

Must submit copies of 2 audited financial reports (2019 and 2020)

10. and each must be signed by the auditor and the firms Directors.

1or0

Must provide complete certified bank statements for 3 months
11.| (January 2022 — March 2022) (signed and stamped by the bank | 1 or 0
on each and every page)

ENSURE that all pages are sequentially paginated in the format
1,23 .... starting with 1 on top page (see details of pagination
and binding on sections 10.2 and 10.3 of the tender
document).

12. 1or0

Note: All the above documents numbered 1 to 12 should be packaged and arranged in
that order under the preliminary evaluation criteria section of the tender document.
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STAGE 2: Technical Evaluation

The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which states

as follows:

1. In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to
provide evidence for eligibility of the award of the tender by satisfying the employer of their
eligibility under sub clause 2.1 of Instructions to Tenderers and their capability and adequacy of
resources to effectively carry out the subject contract.

2. In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the tenderers shall
be required;

a) To fill the Standard Forms provided in the bid document for the purposes of providing
the required information. The tenderers may also attach the required information if they
so desire;

b) To supply equipment/items which comply with the technical specifications set out in
the bid document. In this regard, the bidders shall be required to submit relevant
technical brochures/catalogues with the tender document, highlighting the Catalogue
Numbers of the proposed items. Such brochures/catalogues should indicate
comprehensive relevant data of the proposed equipment/items which should include
but not limited to the following:

(i) Standards of manufacture;

(i) Performance ratings/characteristics;

(iii) Material of manufacture;

(iv) Electrical power ratings;

(V) Proof of CE Certification of the product; and
(vi) Any other necessary requirements (Specifty).

The bid will then be analysed, using the information in the technical brochures, to determine
compliance with General and Particular technical specifications for the works as indicated in the
tender document. The tenderer shall also fill in the Technical Schedule as specified in the tender
document for Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer
and catalogue numbers of the Items/Equipment they propose to supply.

14



Table 1: Technical Evaluation

Requirements
Detailed technical Specifications/ Description of requirements Max Score
Compliance with Technical Specifications for the following key components;
a) Manifold
Fully automatic Medical Oxygen Gas | e R
Manifold complete with two stage | Should meet these standards;
regulators, momtf)rm.g alarm an.d hose = 1SO 15001:2021
barb outlet for pipeline connection and
. . . . = HTM 02-01
corresponding cylinder steel braided pig
. . . = [SO 7396-01:2016
tail hoses complete with the cylinder
holding rack.
- Attach brochure and manual
1 b) Piping - Should meet these standards;
Copper  pipe .m.anufactured fr.om = 1SO 15001:2021 30 Marks
phosphorus de-oxidized non- arsenical
= HTM 02-01
coppet.
= [SO 7396-01:2016
c) Oxygen Outlets - wall mounted type.
L ) . - Attach brochure and manual
Minimum Specifications; - Should meet these standards;
* OXYGEN Gas specific terminal units
=] 170-1:201
designed to BS EN 9170-1 SO 9170-1:2017
* Terminal units compatible with medical " 18O 5682:2015
gas probes to BS 5682.
* CE 2460 marked for Oxygen use.
2 Year Warranty for;
a) Manifold.................. (1or0)
2. | b) Pipi 10r0 > or 0
) Piping..................... (1 or0) Marks
c) Oxygen Outlets......... (1or0)
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Provide Manufacturers Guarantee for spare parts availability
for a period of 10 years from date of commissioning.

i.  Average Annual Turn-over above 50% but below 100% of the cost of the
project - (3 marks)
iii. Average Annual Turn-over below 50% of the cost of the project,

(1 marks)

Manufacturers | ' ifold (5 marks) 15 Marks
Guarantee .
= Piping (5 marks)
® Qutlets (5 marks)
Technical Personnel:
Provide CVs for;
1. Mechanical/Biomedical ~ Engineer  (Team  Leader).
(Qualification — Relevant University Degree/Higher
National Diploma).
1. Atleast 7 years’ experience — (5 marks)
i. Less than 7 years’ experience — (2 marks)
Key Personnel iii. No CV provided — (0 marks) 10 Marks
2.Biomedical Technologist (Qualification — Relevant
Diploma).
1. Atleast 5 years’ experience — (5 marks)
i. Less than 5 years’ experience — (2 marks)
iii. No CV provided — (0 marks)
List of contractor’s equipment(s) (comprehensive relevant data of the proposed
equipment/items to be used in this project) specify equipment to be hired.
. . 2 Marks
i. Provided - (2 marks)
ii. Not provided - (0 marks)
Provide reference letters/Completion certificates for Contracts Completed in 3 Marks
the last Five (5) years, i.e. from 2017 to date (1 mark each)
Annual volume of construction (certified 2 audited financial reports (2019 and
2020);
i Average Annual Turn-over equal or greater than the cost of the project.
(5 marks) 5 Marks
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Attach a delivery schedule specifying the lead time for supply,
installation and commissioning of the medical oxygen piping
infrastructure for all facilities in Lot 1.

1. Provided (4 marks)
ii.  Not provided (0 marks)

8. Delivery i. 8 weeks or less (5 marks) 5 Marks
Schedule ii. More than 8§ weeks (2 marks)
iii.  Not specified (0 mark)
iv.  Not specified (0 mk)
Provide proof of supply, installation and commissioning of
oxygen related piping and fittings in the recent past — 2017 to
Proof of date (Attach Completion Certificate).
9. | Supply and 1. No proof of supply — (0 mark) 10 Marks
Works ii. Orders below Kshs 5M — (4 marks)
iii.  Above Kshs 5M up to Kshs 10M - (7marks)
iv. Above Kshs. 10M — (10 marks)
Name, Address and Telephone of Bank(s) (Contractor to provide).
10. | i Information Provided (3 marks) 3 Marks
ii.  No Information Provided (0 marks)
Litigation History (sworn affidavit) Sworn affidavit should be by a lawyer and the
1. form is filled by the contractor. 4 Marks

Any bidder who scores 65 Marks out 90 Marks and above shall be considered

for further evaluation.
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STAGE 3 - Financial Evaluation

Upon completion of the technical evaluation a detailed financial evaluation shall follow.

The evaluation shall be in three stages;
a) Determination of Arithmetic errors
b) Comparison of Rates; and
c) Consistency of the Rates.

(a) Determination of Arithmetic Errors

Arithmetic Errors will be corrected by the Procuring Entity as follows:

1. Inthe event of a discrepancy between the tender amount as stated in the form of Tender
and the corrected tender figure in the Main summary of the Bills of Quantities, the
amount as stated in the Form of Tender shall prevail. Pursuant to Section 82 of the
Public Procurement and Asset Disposal Act 2015, the tender sum as submitted and read
out during the tender opening shall be absolute and final and shall not be the subject of

correction, adjustment or amendment in any way by any person or entity;

ii. Error correction factor shall be computed by expressing the difference between the
amount and the corrected tender sum as a percentage of the corrected contract works (i.e.
corrected tender sum less P.C; and Provisional Sums);

iii. The Error correction factor shall be applied to all contract works (as a rebate or
addition as the case may be) for the purposes of valuations for Interim Certificates and

valuation of variations.

(b) Comparison of rates

Items that are under-priced or overpriced may indicate potential for non-delivery and front
loading respectively. The committee shall promptly write to the tenderer asking for
detailed breakdown of costs for any of the quoted items, relationship between those
prices, proposed construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity giving necessary evidence. Such recommendations
may include but not limited to:

i. Recommend no adverse action to the tenderer after a convincing response;

ii. Employer requiring that the amount of the performance bond be raised at the expense of the
successful tenderer to a level sufficient to protect the employer against potential financial

losses;

iii. Recommend non-award based on the response provided and the available demonstrable
evidence that the scope, quality, completion timing, administration of works to be undertaken
by the tenderer, would adversely be affected or the rights of the employer or the tenderers
obligations would be limited in a substantial way.
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(c) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and
note all inconsistencies of the rates for similar items.

STAGE 4 — Due Diligence

The Evaluation Committee shall subject shortlisted bidder(s) considered for award for due
diligence check prior to award.
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SECTION III: Conditions of Contract

1 Definitions

1.1

In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of
the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by the
Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference

therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and calculated
from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.

“Client”, or the “Procuring entity” as defined in the Public Procurement Regulations (i.e.
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National or County Government administration, Universities, Public Institutions and
Corporations, etc) is the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site
for the execution of the Work.

“The Intended Completion Date” is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date may be revised only by the
Project Manager by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract (or
any other competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the Contract.

“Site” is the area defined as such in the Appendix to Condition of Contract.
“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface

conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work on the

Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.

2 Interpretation
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2.1 Ininterpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning in English Language unless specifically defined. The Project
Manager will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference
in the Conditions of Contract to the Works, the Completion Date and the Intended
Completion Date apply to any section of the Works (other than references to the
Intended Completion Date for the whole of the Works).

23 The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

1. Agreement,
ii.  Letter of Acceptance,
ii.  Contractor’s Tender,
iv.  Appendix to Conditions of Contract,
v.  Conditions of Contract,
vi.  Specifications,
vii.  Bill of Quantities,
vili.  Any other documents listed in the Appendix to Conditions of Contract as
forming part of the Contract.

2.4 Immediately after the execution of the Contract, the Project Manager shall furnish both
the Client and the Contractor with two copies each of all the Contract documents.
Further, as and when necessary the Project Manager shall furnish the Contractor [always
with a copy to the Client] with three [3] copies of such further details or descriptive
schedules as are reasonably necessary either to enable the Contractor to carry out and
complete the Works in accordance with these Conditions.

3 Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English language
and the Laws of Kenya respectively unless otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to others after
notifying the Contractor.

6 Communications
6.1 Communication between parties shall be effective only when in writing. A notice shall
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be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of the Employer in writing. Subcontracting

shall not alter the Contractor’s obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also
with the Employer, as per the directions of the Project Manager. The Contractor shall
also provide facilities and services for them. The Employer may modify the said List of
Other Contractors etc., and shall notify the Contractor of any such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification Information,
to carry out the functions stated in the said Information or other personnel approved
by the Project Manager. The Project Manager will approve any proposed replacement
of key personnel only if their relevant qualifications and abilities are substantially equal
to or better than those of the personnel listed in the Qualification Information. If the
Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site immediately days and has no further connection with the
Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete them by the Intended
Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However before
erecting the same, he shall submit his designs including specifications to the Project
Manager and to any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design
of the Temporary works prepared by the Contractor for the execution of the temporary
or permanent Works, shall be subject to prior approval by the Project Manager before
they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

23



11.4 Occupational Safety and Health Administration (OSHA). The Contractor will be required to
comply with OSHA requirements during installation works. The Contractor will be required
to provide risk assessment and safety methods statements prior to work commencement.

12 Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly discovered
on Site shall be the property of the Employer. The Contractor shall notify the Project
Manager of such discoveries and carry out the Project Manager’s instructions for
dealing with them.

13 Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall
submit to the Project Manager for approval a program showing the general methods,
arrangements, order, and timing for all the activities in the Works. An update of the
program shall be a program showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining Work, including any
changes to the sequence of the activities.

13.2 The Contractor shall submit to the Project Manager for approval an updated program at
intervals no longer than the period stated in the Appendix to Conditions of Contract.
If the Contractor does not submit an updated program within this period, the Project
Manager may withhold the amount stated in the said Appendix from the next payment
certificate and continue to withhold this amount until the next payment after the date on
which the overdue program has been submitted. The Project Manager’s approval of the
program shall not alter the Contractor’s obligations. The Contractor may revise the
program and submit it to the Project Manager again at any time. A revised program
shall show the effect of Variations and Compensation Events.

14 Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to Conditions of
Contract, the Employer will be deemed to have delayed the start of the relevant
activities, and this will be a Compensation Event.

15 Access to Site

15.1 The Contractor shall allow the Project Manager and any other person authorized by the
Project Manager, access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

16 Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are in
accordance with the Contract.

17 Extension or Acceleration of Completion Date

24



17.1 The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a variation is issued which makes it impossible for completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining Work, which would cause the Contractor to incur additional
cost. The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project Manager
in writing for a decision upon the effect of a Compensation Event or variation and
submitting full supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay caused

by such failure shall not be considered in assessing the new (extended) Completion
Date.

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

18 Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the
remaining Work and to deal with matters raised in accordance with the early warning
procedure. The Project Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

19 Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the Work,
increase the Contract Price or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate shall
be provided by the Contractor as soon as reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the Work and in carrying out any resulting instructions
of the Project Manager.

20 Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any
defects that are found. Such inspection shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a defectand to uncover
and test any Work that the Project Manager considers may have a defect. Should the
defect be found, the cost of uncovering and making good shall be borne by the
Contractor, However, if there is no defect found, the cost of uncovering and making
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good shall be treated as a variation and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Conditions of Contract. The Defects Liability Period shall be extended for
as long as defects remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor has
not corrected a defect within the time specified in the Project Manager’s notice, the
Project Manager will assess the cost of having the defect corrected by other parties
and such cost shall be treated as a variation and be deducted from the Contract

Price.

21 Bills of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid
for the quantity of the Work done at the rate in the Bills of Quantities for each item.

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for
the particular item by more than 25 percent and provided the change exceeds 1 percent
of the Initial Contract price, the Project Manager shall adjust the rate to allow for the

change.

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with
a detailed cost breakdown of any rate in the Bills of Quantities.

22 Variations

22.1 All variations shall be included in updated programs produced by the Contractor.

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the
variations when requested to do so. The Project Manager shall assess the quotation,
which shall be given within seven days of the request or within any longer period as may
be stated by the Project Manager and before the Variation is ordered.

223 If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is not
above the limit stated in Clause 21.2 or the timing of its execution does not cause the
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to
calculate the value of the variation. If the cost per unit of quantity changes, or if the nature
or timing of the work in the variation does not correspond with items in

224 The Bills of Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of Work.
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225 If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the Project

Manager’s own forecast of the effects of the variation on the Contractor’s costs.

22.6 If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall be
given and the variation shall be treated as a Compensation Event.

22.7 The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning,.

22.8 When the Program is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast.

23 Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Site and the amounts
which the Contractor considers himself to be entitled to. The Project Manager shall
check the monthly application and certify the amount to be paid to the Contractor within
14 days. The value of Work executed and payable shall be determined by the Project
Manager.

23.2 The value of Work executed shall comprise the value of the quantities of the items in the
Bills of Quantities completed, materials delivered on Site, variations and compensation
events. Such materials shall become the property of the Employer once the Employer has
paid the Contractor for their value. Thereafter, they shall not be removed from Site

without the Project Manager’s instructions except for use upon the Works.

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall be
paid simple interest on the late payment in the next payment. Interest shall be calculated
on the basis of number of days delayed at a rate three percentage points above the
Central Bank of Kenya’s average rate for base lending prevailing as of the first day the
payment becomes overdue.

234 If an amount certified is increased in a later certificate or as a result of an award by an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in
this clause. Interest shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be paid for by
the Employer and shall be deemed covered by other rates and prices in the Contract.

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall
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be made in Kenya Shillings and foreign currency in the proportion indicated in the tender,
or agreed prior to the execution of the Contract Agreement and indicated therein. The
rate of exchange for the calculation of the amount of foreign currency payment shall be
the rate of exchange indicated in the Appendix to Conditions of Contract. If the
Contractor indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services, the Employer reserves the right to pay
the equivalent at the time of payment in the currencies of the countries of such goods
and services. The Employer and the Project Manager shall be notified promptly by the
Contractor of any changes in the expected foreign currency requirements of the
Contractor during the execution of the Works as indicated in the Schedule of Foreign
Currency Requirements and the foreign and local currency portions of the balance of the
Contract Price shall then be amended by agreement between Employer and the
Contractor in order to reflect appropriately such changes.

23.7 Inthe event that an advance payment is granted, the following shall apply: -

a) On signature of the Contract, the Contractor shall at his request, and without
furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) of
the original amount of the Contract. The advance shall not be subject to retention

money.

b) No advance payment may be made before the Contractor has submitted proof of
the establishment of deposit or a directly liable guarantee satisfactory to the
Employer in the amount of the advance payment. The guarantee shall be in the
same currency as the advance.

¢) Reimbursement of the lump sum advance shall be made by deductions from the
Interim payments and where applicable from the balance owing to the
Contractor. Reimbursement shall begin when the amount of the sums due
under the Contract reaches 20% of the original amount of the Contract. It
shall have been completed by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by means of the

formula:
R = Axl —xl}
80-20
Where:
R = the amount to be reimbursed
A = the amount of the advance which has been granted
xl = the amount of proposed cumulative payments as a percentage of the

original amount of the Contract. This figure will exceed 20% but not
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exceed 80%.

x11 = the amount of the previous cumulative payments as a percentage of the

original amount of the Contract. This figure will be below 80%but not
less than 20%.

a) with each reimbursement the counterpart of the directly liable guarantee

may be reduced accordingly.

24 Compensation Events

24.1 The following issues shall constitute Compensation Events:

)

b)

d)

g

h)

The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that affects
the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.
Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of the Letter of Acceptance from the information
issued to tenderers (including the Site investigation reports), from information
available publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for safety or
other reasons.

Other contractors, public authorities, utilities, or the Employer does not work

within the dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

Other compensation events described in the Contract or determined by the
Project Manager shall apply.
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242 If a compensation event would cause additional cost or would prevent the Work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be increased and whether and
by how much the Intended Completion Date shall be extended.

24.3 As soon as information demonstrating the effect of each compensation event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by
the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The Project Manager will
assume that the Contractor will react competently and promptly to the event.

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having co-operated with the Project Manager.

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
Appendix to Conditions of Contract.

24.6 The Contractor shall give written notice to the Project Manager of his intention to make
a claim within thirty days after the event giving rise to the claim has first arisen. The claim
shall be submitted within thirty days thereafter provided always that should the event
giving rise to the claim of continuing effect, the Contractor shall submit an interim claim
within the said thirty days and a final claim within thirty days of the end of the event giving

rise to the claim.

25 Price Adjustment

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are
changed between the date 30 days before the submission of tenders for the Contract
and the date of Completion. The adjustment shall be the change in the amount of tax
payable by the Contractor.

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of
tender submission in calculating the cost to the Contractor of materials to be
specifically imported (by express provisions in the Contract Bills of Quantities or
Specifications) for permanent incorporation in the Works. Unless otherwise stated in the
Contract, if at any time during the period of the Contract exchange rates shall be varied
and this shall affect the cost to the Contractor of such materials, then the Project
Manager shall assess the net difference in the cost of such materials. Any amount from
time to time so assessed shall be added to or deducted from the Contract Price, as the case

may be.

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been
calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject
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to adjustment in the events specified thereunder;

1. The prices contained in the Contract Bills of Quantities shall be deemed to
be based upon the rates of wages and other emoluments and expenses as
determined by the Joint Building Council of Kenya (J.B.C.) and set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor
in his pricing shall be attached in the Appendix to Conditions of
Contract.

ii. Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Contract
Price shall be increased or decreased by the amount assessed by the Project
Manager based upon the difference, expressed as a percentage, between the
rate set out in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the ].B.C. and applied
to the quantum of labour incorporated within the amount of Work
remaining to be executed at the date of publication of such increase or
decrease.

iii. No adjustment shall be made in respect of changes in the rates of wages
and other emoluments and expenses which occur after the date of
Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon
the basic prices of materials to be permanently incorporated in the Works as determined
by the J.B.C. and set out in the schedule of basic rates issued 30 days before the date
for submission of tenders. A copy of the schedule used by the Contractor in his
pricing shall be attached in the Appendix to Conditions of Contract.

255 Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the amount to be
assessed by the Project Manager based upon the difference between the price set out in
the schedule of basic rates issued 30 days before the date for submission of tenders and
the rate published by the J.B.C. and applied to the quantum of the relevant materials
which have not been taken into account in arriving at the amount of any interim
certificate under clause 23 of these Conditions issued before the date of publication

of such increase or decrease.

25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur
after the date for Completion except during such other period as may be granted as
an extension of time under clause 17.0 of these Conditions. The provisions of sub-clause
25.1 to 25.2 herein shall not apply in respect of any materials included in the schedule
of basic rates.

26 Retention

26.1 The Employer shall retain from each payment due to the Contractor the proportion

stated in the Appendix to Conditions of Contract until Completion of the whole of the
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Works. On Completion of the whole of the Works, half the total amount retained shall
be repaid to the Contractor and the remaining half when the Defects Liability Period
has passed and the Project Manager has certified that all defects notified to the Contractor
before the end of this period have been corrected.

27 Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Appendix to Conditions of Contract for each day that the actual Completion Date is
later than the Intended Completion Date. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not
alter the Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall be paid
interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rate specifiedin Clause 23.3.

28 Securities

28.1 The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and by a
reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The
Performance Security shall be valid until a date 30 days beyond the date of issue of the
Certificate of Completion.

29 Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small
additional amounts of Work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms
approved by the Project Manager. Each completed form shall be verified and signed by
the Project Manager within two days of the Work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining sighed Dayworks forms.

30 Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the
followingare the Employer’s risks: The risk of personal injury, death or loss of or damage
to property (excluding the Works, Plant, Materials and Equipment), which are due to;

i. use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works, or

ii. negligence, breach of statutory duty or interference with any legal right by the
Employer or by any person employed by or contracted to him except the
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Contractor.

ii. the risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in Employer’s design, or
due to war or radioactive contamination directly affecting the place
where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the
risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except
loss or damage due to;

(@) a defect which existed on or before the Completion Date.

(b)  an event occurring before the Completion Date, which was not itself
the Employer’s risk

(© the activities of the Contractor on the Site after the Completion Date.

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of
personal injury, death and loss of or damage to property (including, without
limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risk
are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts stated in the Appendix to Conditions of Contract for the following events;

(@) loss of or damage to the Works, Plant, and Materials;

(b)  loss of or damage to Equipment;

(© loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and

(d)  personal injury or death.

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance
shall provide for compensation required to rectify the loss or damage incurred.

30.5 If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

30.6 Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager. Both parties shall comply with any conditions of insurance policies.
Completion and taking over upon deciding that the Works are complete, the
Contractor shall issue a written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and the Works within
seven [7] days of the Project Managet’s issuing a Certificate of Completion.

31 Final Account

31.1 The Contractor shall issue the Project Manager with a detailed account of the total
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amount that the Contractor considers payable to him by the Employer under the
Contract before the end of the Defects Liability Period. The Project Manager shall issue
a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and complete. If it
is not, the Project Manager shall issue within 30 days a schedule that states the scope of
the corrections or additions that are necessary. If the final account is still unsatisfactory
after it has been resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a Payment Certificate. The Employer shall pay the
Contractor the amount due in the Final Certificate within 60 days.

32 Termination

32.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall
include, but shall not be limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of work is shown
on the current program and the stoppage has not been authorized by the
Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(¢) the Contractor is declared bankrupt or goes into liquidation other than for
a reconstruction or amalgamation;

(d) apayment certified by the Project Manager is not paid by the Employer to the
Contractor within 30 days (for Interim Certificate) or 60 days (for Final
Certificate) of issue.

(e) the Project Manager gives notice that failure to correct a particular defect is a

fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Project Manager;
(f) the Contractor does not maintain a security, which is required.

32.2 When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under Clause 33.1 above, the Project
Manager shall decide whether the breach is fundamental or not.

32.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

32.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible. The Project Manager
shall immediately thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials, goods, equipment and temporary buildings on Site.

33 Payment Upon Termination

33.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the Work done
and materials ordered and delivered to Site up to the date of the issue of the certificate.
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Additional liquidated damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt payable by
the Contractor.

33.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for
the value of the Work done, materials ordered, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the Works, and
the Contractor’s costs of protecting and securing the Works.

33.3 The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all materials on
the Site, plant, equipment and temporary works.

33.4 The Contractor shall, during the execution or after the completion of the Works under
this clause remove from the Site as and when required, within such reasonable time as
the Project Manager may in writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in default the Employer
may (without being responsible for any loss or damage) remove and sell any such property
of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

33.5 Until after completion of the Works under this clause the Employer shall not be bound
by any other provision of this Contract to make any payment to the Contractor, but
upon such completion as aforesaid and the verification within a reasonable time of
the accounts therefore the Project Manager shall certify the amount of expenses properly
incurred by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which would have been
payable on due completion in accordance with this Contract the difference shall be a
debt payable to the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

34 Release from Performance

34.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the Site
safe and stop Work as quickly as possible after receiving this certificate and shall be paid
for all Work carried out before receiving it.

35 Corrupt gifts and payments of commission

35.1 The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any gift or
consideration of any kind as an inducement or reward for doing or forbearing to do
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or for having done or forborne to do any act in relation to the obtaining or execution
of this or any other Contract for the Employer or for showing or forbearing to show
favour or disfavour to any person in relation to this or any other contract for the
Employer.

(b)  Enter into this or any other contract with the Employer in connection with
which commission has been paid or agreed to be paid by him or on his behalf
or to his knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any agreement for the payment
thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on
his behalf (whether with or without the knowledge of the Contractor) shall be an offence under
the provisions of the Public Procurement Regulations issued under The Exchequer and Audit
Act Cap 412 of the Laws of Kenya.

36 Settlement of Disputes

36.1 In case any dispute or difference shall arise between the Employer or the Project
Manager on his behalf and the Contractor, either during the progress or after the
completion or termination of the Works, such dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to thearbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the Chairman or Vice Chairman of any of the following
professional institutions;

(i) Architectural Association of Kenya

(if)  Institute of Quantity Surveyors of Kenya

(iif)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)

(v)  Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

36.2 The arbitration may be on the construction of this Contract or on any matter or thing of
whatsoever nature arising thereunder or in connection therewith, including any matter
or thing left by this Contract to the discretion of the Project Manager, or the withholding
by the Project Manager of any certificate to which the Contractor may claim to be
entitled to or the measurement and valuation referred to in clause 23.0 of these
conditions, or the rights and liabilities of the parties subsequent to the termination
of Contract.

36.3 Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the applying
party within ninety days of the occurrence or discovery of the matter or issue giving rise
to the dispute.

36.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a
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dispute or difference shall not commence unless an attempt has in the first instance
been made by the parties to settle such dispute or difference amicably with or without the
assistance of third parties. Proof of such attempt shall be required.

36.5 Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by either party:

36.6 The appointment of a replacement Project Manager upon the said person ceasing to

act.

36.7 Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

36.8 Whether or not a certificate has been improperly withheld or is not in accordance with
these Conditions.

36.9 Any dispute or difference arising in respect of war risks or war damage.

36.10All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless the

Employer and the Contractor agree otherwise in writing.

36.11The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct
such measurements, computations, tests or valuations as may in his opinion be desirable
in order to determine the rights of the parties and assess and award any sums which
ought to have been the subject of or included in any certificate.

36.12The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review and revise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to him in the same manner as

if no such certificate, opinion, decision requirement or notice had been given.

36.13The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV: Appendix to Conditions of Contract

The Client is:
Name: Amref Health Africa
Address: P.O. Box 30125 - 00100 Nairobi

The Project Manager is:
Name: .........cooivviiiiiiin...
Address: ..........coiiiiiiiin..L.

The name (and identification number) of the Contract is the PROPOSED SUPPLY,
INSTALLATION  AND  COMMISSIONING OF THE MEDICAL OXYGEN
INFRASTRUCTURE TO SUPPORT LEVEL 3, 4 AND 5 HEALTH FACILITIES.

The Works consist of SUPPLY, INSTALLATION AND COMMISSIONING OF THE
MEDICAL OXYGEN INFRASTRUCTURE TO SUPPORT LEVEL 3, 4 AND 5 HEALTH
FACILITIES as per the specifications and Bills of Quantities.

The Start Date shall be agreed with the Project Manager.

The maximum Intended Completion Date for the whole of the Works shall be 4 Weeks after

commencement date.

The following documents also form part of the Contract as listed in clause 2.1 of the Conditions of
Contract.

The Contractor shall submit a revised program for the Works within 7 days of delivery of the
Letter of Acceptance.

The Site Possession Date shall be agreed with the Project Manager.

The Defects Liability period will not apply.

Other Contractors, utilities etc., to be engaged by the Client on the Site include those for the
execution of; (Domestic Subcontractors must be registered with NCA and evidence of the same
must be attached)

1. Plumbing and Drainage Works

2. Electrical Works

3. Air Conditioning Works
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The minimum insurance covers shall be;
1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the

Contractor’s faulty design is Nil

2. The minimum cover for loss or damage to Equipment is Nil

3. The minimum for insurance of other property is Kshs. 500,000.00_
4. The minimum cover for personal injury or death insurance:

For the Contractor’s employees is__Kshs. 500,000.00_
And for other people is Kshs. 1,000,000.00_

The following events shall also be Compensation Events:
1. NONE OTHER THAN AS DEFINED IN THESE CONDITIONS OF CONTRACT

2.

The period between Program updates is 7 days.

The amount to be withheld for late submission of an updated Program is FULL CERTIFICATE
The proportion of payments retained is 10 percent (%o).

The Price Adjustment Clause SHALL NOT apply.

The liquidated damages for the whole of the Works is Kshs. _10,000 [per Week].

The Performance Security shall be for the following minimum amounts equivalent as a percentage of
the Contract Price__ 10 percent (%0).

The Completion Period for the Works is 4 [Weeks].
The rate of exchange for calculation of foreign currency payments is NOT APPLICABLE
The schedule of basic rates used in pricing by the Contractor is as ISSUED BY THE JOINT

BUILDING COUNCIL (JBC - KENYA) THIRTY DAYS BEFORE THE DATE OF
SUBMISSION OF TENDERS
Advance Payment SHALL NOT APPLY.

The Bidder should submit only ONE (1 No.) set of the Bills of Quantities as indicated in clause 4.1
of the Instruction to Tenderers.
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SECTION V: Standard Forms

1) Form of Invitation for Tenders

2) FormofTender

3) Letter of Award

4) Form of Agreement

5) Form of Tender Security

6) Performance Bank Guarantee

7) Bank Guarantee for Advance Payment

8) Qualification Information
9) Confidential Business Questionnaire
10) Details of Sub-Contractors
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Form of Invitation for Tenders

[date]
To: [Name of Contractot]
[Address of Contractot]
Dear Sirs:
Reference [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution
and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address]

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a security
in the form and amount specified in the tendering documents, and must be delivered to

[address and location]
at or before

[time and date]

Tender will be opened immediately thereafter, in the presence of tenderer’s representatives who
choose to attend.

Please confirm receipt of this letter immediately in writing by email.
Yours faithfully,

[Authorized Signature]
[Name and Title]
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Form of Tender

To: Amref Health Africa [Name of Client]

[Date]

[Name of Contract]
Dear Sir,

In accordance with the Conditions of Contract, Specifications and Bills of Quantities for the
execution of the above-named Works, we, the undersigned offer to construct, install and
complete such Works and remedy any defects therein for the sum of Kshs

[Amount in Figures]

[Amount in Words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Project Managet’s notice to commence, and to complete the whole of the
Works comprised in the Contract within the time stated in the Appendix to Conditions of
Contract.

We agree to abide by this tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with
your written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

Duly authorized to sign tenders on behalf of

[Name of the Contractof]

[Address of the Contractot]

Witness Name:

Address:

Signature:

Date:
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Letter of Award

[letterhead paper of the Employert]

[date]

To:
[name of the Contractor]
[address of the Contractot]
Dear Sir,

This is to notify you that your tender dated

[name of the Contractand tender number as givenin the Tender documents|

for the Contract Price of Kshs. [amountin figures] [Kenya Shillings]

[Amount in words] in accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with

the Contract documents.

Authorized Signature ...

Name and Title of Signatory ...........ccceviiiiiiiii

Attachment: Agreement
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Form of Agreement

THIS AGREEMENT, made on the day of. 20 between
of Jor whose

registered office is situated at] (hereinafter called
“the Client”) of the one part

AND

of [or whose registered office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract) (hereinafter
called “the Works”) located at [Place/location of the
Works] and the Client has accepted the tender submitted by the Contractor for the execution and

completion of such Works and the remedying of any defects therein for the Contract Price of
Kshs [Amount in figures|, Kenya Shillings

[Amountin words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of
this Agreementi.e.
a) Letter of Acceptance Form of Tender
b) Conditions of Contract Part I
¢) Conditions of Contract Part IT and Appendix to Conditions of Contract Specifications
d) Priced Bills of Quantities

3. In consideration of the payments to be made by the Client to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all respects with
the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.
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IN WITNESS, WHEREOF the Parties have caused this Agreement to be executed by their duly
appointed representatives on the date first above-mentioned.

For and on Behalf of: For and on Behalf of:

[Contractor’s Name] [Clients Name]

[Contractors Address] [Contractors Address]

Name Name

Position Position

Signature Signature

Witness Name Witness Name

Witness Signature Witness Signature

Witness Name Witness Name

Witness Signature Witness Signature
Place Company Stamp Here Place Company Stamp Here
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Form of Tender Security
Tender No. Amref ........oovvviiiiiiiiiiininn

PROPOSED SUPPLY, INSTALLATION AND COMMISSIONING OF THE MEDICAL OXYGEN
INFRASTRUCTURE TO SUPPORT LEVEL 3,4 AND 5 HEALTH FACILITIES.

To: Amref Health Africa

WHEREAS [insert: name of Tenderer] (hereinafter called “the Tenderer”) has submitted its
tender dated [insert: date of tender] for the performance of the above-named Contract
(hereinafter called “the Tender”)

KNOW ALL PERSONS by these present that WE /insert: name of bank] of [insert: address of
bank) (hereinafter called “the Bank™) are bound unto [insert: name of Purchaser] (hereinafter
called “the Purchaser”) in the sum of: [insert: amount], for which payment well and truly to be
made to the said Purchaser, the Bank binds itself, its successors and assigns by these presents.

Sealed with the Common Seal of the said Bank this /insert: number] day of [insert: month),
[insert: year).

THE CONDITIONS of this obligation are the following:

1. If, after the tender submission deadline, the Tenderer
(a) withdraws its tender during the period of tender validity specified by the Tenderer
in the Tender Form, or
(b) does not accept the Purchaser’s corrections of arithmetic errors in accordance with
the Instructions to Tenderers; or
(c) does not at all reply to the Purchaser’s requests for clarification

2. If the Tenderer, having been notified of the acceptance of its tender by the Purchaser during
the period of tender validity.

(a) Fails or refuses to sign the Contract Agreement when required; or
(b) Fails or refuses to issue the performance security in accordance with the Instructions
to Tenderers.

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written
demand, without the Purchaser having to substantiate its demand, provided that in its demand
the Purchaser will note that the amount claimed by it is due it, owing to the occurrence of any one
of the two above-named CONDITIONS, and specifying the occurred condition or conditions.

This guarantee will remain in full force up to and including [insert: the date that is 90 days after

the period of tender validity], and any demand in respect thereof must reach the Bank not later
than the above date.

Note: A bidder who withdraws its tender after the deadline for submission will forfeit its bid
security deposit

For and on behalf of the Bank

Signed: Date:
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Performance Bank Guarantee

To: [Name of Client]
[Address of Client]
[Date]
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has
undertaken, in pursuance of Contract No. dated to
execute_
Works”); (hereinafter called “the

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of

the Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings

(amount of
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Guarantee in words), and we undertake to pay you, upon your first written demand and without

cavil or argument, any sum or sums within the limits of Kenya Shillings (amount of

Guarantee in words) as aforesaid without your needing to prove or to show grounds or reasons for
your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this

Guarantee, and we hereby waive notice of any change, addition, or modification.
This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR
Name of Bank
Address
Date

Qualification Information

Individual Tenderers or Individual Members of Joint Ventures

11 Constitution or legal status of tenderer (attach copy or Incorporation Certificate);

Place of registration:

Principal place of business:

Power of attorney of signatory of tender:

12 Total annual volume of construction work performed in the last five years

Year Volume
Currency Value

13 Work performed as Main Contractor on works of a similar nature and volume over the
last five years. Also list details of work under way or committed, including expected

completion date.

Project Name of the client and | Type of work performed | Value of
name contact person and year of completion Contract
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14 Major items of Contractor’s Equipment proposed for carrying out the Works. List all

information requested below.

Item of Description, Condition (new, | Owned, leased  (from
Equipment Make and age good, poor) and whom?), or to be
(years) number available | purchased (fromwhom?)

15 Qualifications and experience of key personnel proposed for administration and execution

of the Contract. Attach biographical data.

Position Name Years of experience Years of experience
(general) in proposed position

Project Manager etc.)

16 Financial reports for the last TWO years: balance sheets, profit and loss statements,

auditor’s reports, etc. List below and attach copies.

17 Evidence of access to financial resources to meet the qualification requirements: cash in

hand, lines of credit, etc. List below and attach copies of supportive documents.

18 Name, address and telephone numbers of banks that may provide reference if contacted

by the Employer.

19 Statement of compliance with the requirements of Clause 1.2 of the Instructions to

Tenderers.

110 Proposed program (work method and schedule) for the whole of the Works.

Joint Ventures
The information listed in 1.1 — 1.10 above shall be provided for each partner of the joint venture.
The information required in 1.11 above shall be provided for the joint venture.
1. Attach the power of attorney of the signatory(ies) of the tender authorizing signature of
the tender on behalf of the joint venture
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2. Attach the Agreement among all partners of the joint venture (and which is legally binding
on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur liabilities and
receive instructions for and on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be done exclusively with the
partner in charge.

Confidential Business Questionnaire

You are requested to give the particulars indicated in part 1 and either part 2(a), 2(b), 2(c) or (2d)
whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form. (refer to clause
6.15)

Part 1 - General
J ST e LT T o U<

Location of Business premises:

COUNTEY/TOWILL L.t
POStal AddIess: .. .vennttett et
Code: tniiiiiii TOWNL t ettt

N AULE Of Bl eSS, « ettt ettt ettt et et et e et et et e et et e

Part 2 (a) — Individuals

Your Name in full: ...
Nationality: ... Country of Origin: ........ooevviniiininn.

Citizenship details: ... ..ot

Part 2 (b) — Partnership

Name Nationality Citizenship Details Shares

Part 2 (c) — Registered Company
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PrIvate Of PUbBLIC: oottt

State the nominal and issue capital of the company...............coooiiiiiiiii
Nominal Kshs: ...
Issued Kshs: ...

Give details of all directors as follows:

Name Nationality Citizenship Details Shares

Part 2 (d) — Interest in the Firm:

Are thete any Person/Persons I ......o.e.iieeuiuiitiiititeiii i (Name of
Client) who has interest in this firm? Yes/No.............ocoi. (Delete as necessary)

I certify that the information given above is correct.

[Tile] [Signature] [Date]

Attach proof of citizenship.

Details of Sub-Contractors

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give below
details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.
1. Portion of Works to be sublet: .....o..oiiiiii i
Full names of the Sub-CONtraCtOr: ... .oouiiii i e
Address and head Office: ...ouuiiii e

Sub-contractor’s experience of similar Works carried out in the last 3 years with contract value:

2. Portion of WOrks t0 De SUDLE: ..o uuttnt ettt e e e e e e e
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Full names of the SUD-CONTIACTOL: v uniiiit ittt e
Address and head OffiCe: .. .viiiii i

Sub-contractor’s experience of similar Works carried out in the last 3 years with contract value:

[Signature of Tenderer] [Date]

Declaration

I/We have completed this form (s) accurately at the time of reply and it is agreed that all responses can
be substantiated, if requested to do so, and that any inaccuracy in the information filled herein will lead
to disqualification of the tenderer.

For and Dehalf Of: oo
A\ s o T

Date: ..o Signature ...
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DETAILED SPECIFICATIONS

INTRODUCTION

This section specifies the general requirements for installation works, equipment and materials forming
part of the Contract Works and shall apply except where specifically stated elsewhere in the Specification
or on the Contract Drawings.

QUALITY OF MATERIALS

All plant, equipment and materials supplied as part of the Contract Works shall be new and of first-class
commercial quality, shall be free from defects and imperfections and where indicated shall be of grades

and classifications designated herein.

Materials and apparatus required for the complete installation as called for by the Specification and
contract Drawings shall be supplied by the contractor unless mention is made otherwise.

Defective equipment or that damaged in the course of installation or tests shall be replaced or repaired
to the approval of the Project Manager. If, in the opinion of the Engineer any equipment has
deteriorated or been damaged to such an extent that it is not suitable for installation, the Contractor
shall replace this equipment at his own cost.

CLEANING

Prior to installation all piping, plant and equipment shall be thoroughly cleaned.

TESTING

Manufactured Plant and Equipment Works Tests.

MECHANICAL SPECIFICATION

1. INTRODUCTION

This standard specification is intended to form part of the general specification to be included in the
Standard Tender document as follows:

1. General Conditions of contract.
II.  Preliminary clauses (supplementary to General Conditions)
ITII.  Technical specification(s)
IV.  Schedules of works.

V. Appendices to specifications.

The specification comprises standard clauses, which can be used to complete specifications for Medical
Gases, Air and Vacuum installations in Hospitals. The clauses are so arranged that they can be selected
to suit the requirements of individual schemes and guidance notes are included to assist in the selection
and completion of the clauses. All the clauses may not apply.

Dimensions and values are given in Metric S.I. units; Imperial equivalents are quoted in brackets.
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Where precision in equivalent values is not important, the nearest practical or rational equivalent in
Metric or Imperial units is given.

2. REFERENCES ANS STANDARDS

STANDARDS; BRITISH STANDARDS INSTITUTION AND ISO EQUIVALENTS

BS 4-1 Structural steel sections.
BS21 Pipe Threads.
BS3643 1.S.0 Metric screw Threads.
BS341 Valve Fittings for compressed Gas Cylinders.
BS1319 Medical Gas Cylinders and Anaesthetic Apparatus.
BS1172 Phosphorous Deoxidised Non-arsenical copper for General Purposes.
BS1845 Filler Metals for Brazing.
BS1723 Specification for Brazing.
BS487 Part 1: Fusion welded steel air receivers (for pressures not exceeding
5001b/sq.inch).
BS1123 Safety Valves, Gauges and fittings for air receivers and compressed air
installations.
BS1780 Bourdon Tube pressure and vacuum gauges.
BS1701 Air Filters for air supply for compressors, etc.
BS 2831 Methods of air filters in filters used in air conditioning and general ventilation.
BS3928 Methods for sodium flame test for air filters.
BS4001 Care and maintenance of underwater breathing apparatus.
Part 1 compressed air open circuit type.
Part 2 standard diving equipment.
BS4275 Selection, use and maintenance of respiratory equipment.
BS 3970 Steam sterilizers.
BS3636 Methods for proving Gas Tightness of vacuum or pressurised plants.
BS1710 Identification of pipelines.
BS4099 Colours and their meanings when used for indicator lights.
CP3009 Underground piping systems.
HTMO02-01 Hospital Technical Memorandum
3. COMPLIANCE

The Contract Works shall comply with the current editions of the following: -
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(a) The Kenya Government Regulations.

(b) The United Kingdom Institution of Electrical Engineering Regulations for the electrical
equipment of buildings.

(c) The United Kingdom Chartered Institution of Building Services' Guides.

(d) The Kenya Bureau of Standards Specifications.

(e) British Standards and Codes of Practice as published by the British Standards
Institution.

(f) The County Government By-laws.

(2) The electricity Supply Authority By-laws.

(h) The Kenya Building Regulations.

(i) The BS EN ISO 7396-1:2016 Medical gas pipeline systems. Pipeline systems for

compressed medical gases and vacuum

4. DHSS PUBLICATIONS

Hospital Technical Memorandum No. 02-01 Piped medical gases, medical compressed air and medical
vacuum installations. Data sheet EE10.11/12 color code identification for medical gas terminal units

and pipe installations.

5. EXTENT AND DESCRIPTION OF WORKS

5.1 Scope

The work shall include supplying, installing, testing, commissioning, demonstrating and leaving in
proper working order a piped centralised supply system for medical gases comprising (oxygen) as
outlined in this specification. The Contractor will also undertake training of users. The Contractor shall
comply in all respects with the specifications, but the Contractor may offer alternatives provided that
the differences and advantages are clearly detailed by him on the schedule of alternatives to be attached
and returned with the tender. The awarded Contractor will be required to comply to OSHA
requirements during installation works and to provide risk assessment and safety methods statements
prior to commencing the works.

5.2 As-Installed Drawings

During the course of construction, the contractor shall correct one copy of the contract drawings daily
as the work proceeds, indicating any change made from the arrangement shown in the contract

drawings.

This amended drawing shall remain on site, readily available for inspection, and the amendments must
ultimately be transferred to a reproducible copy of the contract drawing.

5.3 Manifold
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5.3.1 Automatic manifold assembly

The manifolds for all the specified gases (and air) shall be as far as possible identical in construction and
the following clauses refer to the assemblies any of the “gases”.

5.3.2 Manifold Headers

Each bank of cylinders shall be located beneath a high-pressure manifold header securely mounted
control panel. The headers shall carry flexible spiral tail pipes on the underside for connecting to the
cylinders and each tail pipe shall incorporate a renewable non-return valve on the manifold header to

allow removal and replacement of the cylinder without interrupting the supply from others in the same
bank.

5.3.3 Non-interchangeability of cylinder connections

The screwed connections of the tail pipes to the cylinder valves shall be designed such that cross
connection of the pipe for any one gas cannot be made to any cylinders for the gases, the exception
being oxygen and air which to BS. 341 part 1 are identical.

5.3.4 Testing of Headers.

The manifold and tail pipe assembly shall be capable of withstanding a maximum working gauge
pressure of 136 bar (1980 P.S.1.) and shall be tested to twice this pressure by the manufacturer at his
work and a test certificate supplied.

5.3.5 De-Greasing.
The assembly shall be de-greased and delivered to site in a sealed polythene bag or cover and labelled

to the effect that if is degreased and shall on no account be contaminated by dirt oil or grease during
erection of afterwards.

5.3.6 Manifold Control Panel

Each pair of headers shall connect to a control panel which shall automatically reduce the high pressure
gas or air to a low distribution gauge pressure of 4.14 bar+ 0.14 bar (60 p.s.i.+ 2 p.s.i) for gases or 7.3
bar + 0.15 bar (105 p.s.i. + 2.5 p.s.i) for air.

5.3.7 Control Panel Identification

Each panel shall carry in large letters on the front the name of the gas being controlled the letters shall
be embossed engraved or otherwise marked on so as to be indelible.

Painting or adhesive lettering shall not be permitted.

5.3.8 Automatic Operation

The control panel shall dispense gas (or air) from each of the two-cylinder banks in turn via a common
distribution pipe and when the “duty” bank pressure falls to 7 bar g. (100 p.s.i.) on “gas” manifolds or
10 bar g. (145 p.s.i.) on air manifolds, the panel shall automatically switch over to the “reserve” bank
without any interruption of the supply.
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The panel shall incorporate a pressure regulator, a pressure switch and automatic valve to each bank in
order to carry out the above operations. It shall be possible to select either bank of cylinders as the duty
bank and to change over manually to the reserve bank despite any electrical supply failure.

A reserve pressure regulator to each bank shall automatically take over if the changeover valve fails to
operate or if the low-pressure regulator fails to open sufficiently. It shall be possible to carry out

maintenance work on the pressure regulators and parts for one bank without affecting the supply from
the other bank.

Automatic panel shall be capable of passing 300 litres per minute at a gauge pressure
of 4.14 bar (60 P.S.1.) for “gases” and 7.3 bar (105 P.S.1) for air.

5.3.9 Pressure Gauges

The control panel shall incorporate three pressure gauges: one high pressure gauge to each cylinder bank
and one common low-pressure gauge on the outgoing supply to the distribution pipework. The gauges
shall conform to BS.1780 and be graduated in bars and p.s.i. gauge shall carry the name of the gas on

the dial face with warning- “USE NO OIL OR GREASE” Gauge shall be degreased and maintained in
this condition before and after installation.

The dials shall be marked with a blue line at the normal working pressure and a red line at the minimum
allowable.

5.3.10Electricity supply

The manifolds shall be suitable for operating from 240 volts, single phase/3 phase and neutral 50 A.C.
supply. Any internal wiring in the panel shall have a flame- retardant sheathe to comply with LE.E
regulation B.16.

The contractor to connect the manifold panel to the existing electrical power outlet.

5.4  Valves
5.4.1 Main Stop Valve.

A main stop valve shall be fitted on the distribution main before the service point is reached in order to
allow the control panel to be isolated. The valve shall be in a readily accessible position in the manifold
room so that it can also serve as an emergency valve. It need not be housed in a valve box.
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5.4.2 Safety Relief Valve

A self — closing safety relief valve shall be fitted on the distribution pipe in between the control panel
and the main stop valve. The valve shall have a flow capacity head equal to the maximum flow rate of
the control panel and shall be set to operate at 25% above the distribution pressure.

The valve shall be of a type which can be locked or sealed and shall be non-ferrous material. It shall be
coupled to a copper vent pipe one size larger than the distribution pipe and vented to atmosphere at a
suitable level and position outside the building. The end of the vent pipe shall terminate in an inverted
“U” bend with wire mesh and a suitable shied to protect against snow and ice.

The discharge point shall be finally agreed on site by the Project Manager and Contractor to ensure that
there is no danger of fire, injury to personnel, contamination or interference with air intakes or windows.
The safety valve and vent pipe shall be supplied and installed in a degreased condition.

Weatherproof notices shall be fixed at each discharge point stating: - DANGER KEEP CLEAR.
MEDICAL GAS DISCHARGE POINT.

6. DISTRIBUTION PIPEWORK SYSTEM

6.1  Extent of Pipework

The Contractor shall supply, install, connect up and test all the pipework and valves required from the
supply source to the distribution terminals for oxygen. The pipe sizes and valve positions shall be as
given in Bills of Quantities and test procedure as described later.

6.2  Fixing

All pipework shall be fixed without any springing or forcing. A clearance of 150mm (6”) shall be
maintained between the pipework and other services. Where pipework crosses other services a clearance
of 25mm (1”) minimum shall be maintained.

6.3 Drainage

A full way drain lock is to be provided at the bottom of each main vertical run on the oxygen pipework.
Branches on horizontal air pipe work shall be taken from the topside of mains to avoid pockets of
moisture.

6.4  Routing to avoid Fire Risk Area

The routes of the pipework shall avoid fire risk areas including laundries boiler houses, generator rooms,
incinerator rooms, storage rooms for combustible materials (unless the pipes are to be cased), lift shafts
and kitchens.

6.5 Pipework Supports

Pipework shall be supported at not greater than the intervals shown in the table below:
Nominal Pipe outside diameter mm BS 2871
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Part 1: Maximum Intervals

For Dia(mm) For Vertical Runs For Horizontal Runs
(Meters) (Meters)
12 1.2 1
15 1.8 1.2
18 2 1.5
22 2.4 1.8
28 2.4 1.8

Where valves are fitted the pipe shall be supported at both sides of the valve to facilitate valve operation without
valve movement. Fixing brackets or supports shall be of a suitable non-ferrous material or suitability treated to
minimize corrosion and prevent electronic action.

The Contractor shall drill and plug walls and ceilings as required fastening the supports. Where roof decking is
encountered the Contractor shall provide cavity fixing devices to fasten the supports.

6.6 Pipework in Floors, Walls, Ceilings

Pipework in rooms and corridors shall be concealed either behind ceiling panels, or in walls, ducts or trucking.
Removable covers or panels shall be provided to allow access to pipework. Pipework shall not be buried solidly
in floors, walls or ceiling except with the approval of the Project Manager. Approval will normally be given only
for tail pipes in one piece from Terminal unit to service duct or ceiling void and for unjointed pipes from control
value to void.

The route of the buried pipe should be clearly and continuously marked by chalk, coloured adhesive tape or
otherwise, during construction, to discourage the driving of nails into or near the pipe. Where pipes are to be
installed in partition walls the tail pipes of terminal unit shall be in one piece (without joint) form the terminal
unit to the service doctor ceiling void. Service ducts or voids should have adequate ventilation to prevent gas

concentration in the event of a leak.

Where pipes pass through floors, walls or partitions, copper sleeves shall project between 1.5 and 3mm (1/16”
and 1/18”) beyond finished surfaces and plates shall be fitted. All joints shall be accessible, and no joint shall be
made so that it’s inside the pipe sleeve. Where pipework is to be concealed it shall not be covered over until it has
satisfactory passed all pressure tests. Pipework in service ducts, or voids or in rooms or in corridors where the
pipework is not required to be concealed shall be surface run.

6.7  Special Precautions against Corrosion.

Where pipework is supported by or is liable to come into contact with timber that has been treated with
compounds likely to cause corrosion of copper, the pipe shall be protected locally by impermeable materials such
as p.v.c. tape ofr spacefs.

6.8 Mounting Height

The mounting height of the terminal units above floor level shall be as follows: -
a) Flush Mounted Units - 1.3m (4’- 4”) to centre of Unit

b) Raised Surface Mounted Units - 1.6m (5’- 2”) to centre of unit

c) “Rail” Systems areas - 1.5m (5’-0”) to centre of unit.
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6.9 Exact Positioning of Terminal Unit.

The exact position of the terminal units relative to the beds, operating tables, etc. shall be finally agreed between
the facility Biomedical Engineer and the Contractor.

6.10 Pressure testing

All pipework installation shall be pressure tested in accordance with the requirements of the various sections of
this Specification. The installation may be tested in sections to suit the progress of the works, but all tests must
be carried out before the work is buried or concealed behind building finishes. All tests must be witnessed by the
Project Manager or his representative, and the Contractor shall give 7 days’ notice to the Project Manager of his
intention to carry out such tests. The pressure testing will be signed off by the Facility In-charge and the Project
Manager.

The Contractor shall prepare test certificates for signature by the Project Manager and shall keep a progressive
and up-to-date record of the sections of the work that have been tested.

Copies of all test and inspection certificates and performance graphs shall be submitted to the Project Manager
for his approval as soon as possible after the completion of such tests and inspections.

6.11 Colour coding

Unless stated otherwise in the Particular Specification all pipework shall be colour coded in
accordance with the latest edition of B.S. (ISO) 1710.
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PART B: FINANCIAL

(BILLS OF QUANTITIES)
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CHERANGANY SUB COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 0 No
Wall mounted manifold (8x2) 1 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 30 | LM
15mm diameter degreased copper pipes in metres 220 | LM
12mm diameter degreased copper pipes in metres 7 M
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- > | ttem
01
4.0 | Trunking
Cable Trunks in meters 12 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 10 | Pcs
15mm diameter degreased copper straight couplers 74 | Pcs
Elbows:
22mm diameter degreased copper elbows 2 | Pes
15mm diameter degreased copper elbows 2 Pcs
Tees:
22mm diameter degreased copper equal Tees 2 Pcs
15mm diameter degreased copper equal Tees 2 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 2 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




CHERANGANY SUB COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0 |Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

9.0 |[Labour cost

84
84
84
42
42

[tem
[tem
[tem
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




ENDEBESS SUB COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 340 | LM
15mm diameter degreased copper pipes in metres 332 | LM
12mm diameter degreased copper pipes in metres 7 M
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 0 | 1tem
01
4.0 | Trunking
Cable Trunks in meters 56 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 114 | Pcs
15mm diameter degreased copper straight couplers 11 | Pes
Elbows:
22mm diameter degreased copper elbows 10 | Pes
15mm diameter degreased copper elbows 10 | Pcs
Tees:
22mm diameter degreased copper equal Tees 10 | Pecs
15mm diameter degreased copper equal Tees 10 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 10 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




ENDEBESS SUB COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

225
225
225
113
113

[tem
[tem
Item
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




KAPSARA SUB COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 190 | LM
15mm diameter degreased copper pipes in metres 270 | LM
12mm diameter degreased copper pipes in metres 50 | IM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 16 | 1tem
01
4.0 | Trunking
Cable Trunks in meters 20 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 64 | Pcs
15mm diameter degreased copper straight couplers 90 | Pcs
Elbows:
22mm diameter degreased copper elbows 16 | Pcs
15mm diameter degreased copper elbows 16 | Pcs
Tees:
22mm diameter degreased copper equal Tees 16 | Pcs
15mm diameter degreased copper equal Tees 16 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 16 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




KAPSARA SUB COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

154
154
154
77
77

[tem
[tem
Item

LM
Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

Date

20f2




KITALE COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 1430 | LM
15mm diameter degreased copper pipes in metres 1470 | LM
12mm diameter degreased copper pipes in metres 280 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 28 | Ttem
01
4.0 | Trunking
Cable Trunks in meters 70 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 477 | Pcs
15mm diameter degreased copper straight couplers 490 | Pcs
Elbows:
22mm diameter degreased copper elbows 28 | Pcs
15mm diameter degreased copper elbows 28 | Pes
Tees:
22mm diameter degreased copper equal Tees 28 | Pcs
15mm diameter degreased copper equal Tees 28 | Pecs
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 28 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




KITALE COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

967
067
067
484
484

[tem
[tem
[tem
LM
[tem

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

Date

20f2




KWANZA SUB COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 220 | LM
15mm diameter degreased copper pipes in metres 150 | LM
12mm diameter degreased copper pipes in metres 4 LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 4 | tem
01
4.0 | Trunking
Cable Trunks in meters 0 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 74 | Pcs
15mm diameter degreased copper straight couplers 50 | Pecs
Elbows:
22mm diameter degreased copper elbows 4 | Pecs
15mm diameter degreased copper elbows 4 Pcs
Tees:
22mm diameter degreased copper equal Tees 4 | Pcs
15mm diameter degreased copper equal Tees 4 | Pcs
Reducers:
22x15mm diameter degreased copper reducer Pcs
15x12mm diameter degreased copper reducer 4 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




KWANZA SUB COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

124
124
124
62
62

[tem
[tem
Item
LM
Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




MT ELGON HOSPITAL

No. DESCRIPTION QTY |[UNIT | RATE [ AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
" |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 200 | LM
15mm diameter degreased copper pipes in metres 400 | LM
12mm diameter degreased copper pipes in metres 43 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 4 | fem
01
4.0 [Trunking
Cable Trunks in meters 300 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 67 | Pcs
15mm diameter degreased copper straight couplers 134 | Pcs
Elbows:
22mm diameter degreased copper elbows 42 | Pes
15mm diameter degreased copper elbows 42 | Pecs
Tees:
22mm diameter degreased copper equal Tees 42 | Pecs
15mm diameter degreased copper equal Tees 42 | Pcs
Reducers:
22x15mm diameter degreased copper reducer 5 Pcs
15x12mm diameter degreased copper reducer 42 | Pcs
Medical gas alarm (A/arm and zone service unit
6.0 . . 1 No
complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

l1of2




MT ELGON HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT(Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MIO threaded rod

MI0 hungers

Labour cost

201

201

201

101

101

Item

[tem

[tem

LM

[tem

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Date

Sign

20f2




SABOTI SUB COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 305 | LM
15mm diameter degreased copper pipes in metres 370 | IM
12mm diameter degreased copper pipes in metres 12 | IM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 16 | 1tem
01
4.0 | Trunking
Cable Trunks in meters 0 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 102 | Pcs
15mm diameter degreased copper straight couplers 124 | Pcs
Elbows:
22mm diameter degreased copper elbows 16 | Pcs
15mm diameter degreased copper elbows 16 | Pcs
Tees:
22mm diameter degreased copper equal Tees 16 | Pcs
15mm diameter degreased copper equal Tees 16 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 16 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




SABOTI SUB COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

226
226
226
113
113

[tem
[tem
Item
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




ELELEA SUB COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 160 | LM
15mm diameter degreased copper pipes in metres 160 | LM
12mm diameter degreased copper pipes in metres 5 LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 5 | 1tem
01
4.0 | Trunking
Cable Trunks in meters 50 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 54 | Pcs
15mm diameter degreased copper straight couplers 54 | Pcs
Elbows:
22mm diameter degreased copper elbows 15 | Pes
15mm diameter degreased copper elbows 15 | Pcs
Tees:
22mm diameter degreased copper equal Tees 15 | Pcs
15mm diameter degreased copper equal Tees 15 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 15 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




ELELEA SUB COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

108
108
108
54
54

[tem
[tem
[tem
LM
Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




KAIKOR SCH

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 150 | LM
15mm diameter degreased copper pipes in metres 150 | LM
12mm diameter degreased copper pipes in metres 10 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 0 | 1tem
01
4.0 | Trunking
Cable Trunks in meters 0 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 50 | Pcs
15mm diameter degreased copper straight couplers 50 | Pecs
Elbows:
22mm diameter degreased copper elbows 10 | Pes
15mm diameter degreased copper elbows 10 | Pcs
Tees:
22mm diameter degreased copper equal Tees 10 | Pecs
15mm diameter degreased copper equal Tees 10 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 10 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




KAIKOR SCH

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

100
100
100
50
50

[tem
[tem
[tem
LM
Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




KANAMKEMER SUBCOUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 300 | LM
15mm diameter degreased copper pipes in metres 300 | LM
12mm diameter degreased copper pipes in metres 31 | IM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 30 | Ttem
01
4.0 | Trunking
Cable Trunks in meters 230 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 100 | Pcs
15mm diameter degreased copper straight couplers 100 | Pcs
Elbows:
22mm diameter degreased copper elbows 30 | Pes
15mm diameter degreased copper elbows 30 | Pes
Tees:
22mm diameter degreased copper equal Tees 30 | Pes
15mm diameter degreased copper equal Tees 30 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 30 | Pes
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




KANAMKEMER SUBCOUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0 |Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

9.0 |[Labour cost

200
200
200
100
100

[tem
[tem
[tem
LM
Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




LODWAR COUNTY REFERRAL HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 150 | LM
15mm diameter degreased copper pipes in metres 90 | IM
12mm diameter degreased copper pipes in metres 15 [ IM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 50 | Item
01
4.0 | Trunking
Cable Trunks in meters 3 LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 50 | Pcs
15mm diameter degreased copper straight couplers 30 | Pes
Elbows:
22mm diameter degreased copper elbows 50 | Pes
15mm diameter degreased copper elbows 50 | Pecs
Tees:
22mm diameter degreased copper equal Tees 50 | Pcs
15mm diameter degreased copper equal Tees 50 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 50 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




LODWAR COUNTY REFERRAL HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0 |Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

9.0 |[Labour cost

80
80
80
40
40

[tem
[tem
Item
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




LOKORI SCH

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 0 No
Wall mounted manifold (8x2) 1 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 150 | LM
15mm diameter degreased copper pipes in metres 90 | IM
12mm diameter degreased copper pipes in metres 7 M
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- > | 1eem
01
4.0 | Trunking
Cable Trunks in meters 20 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 50 | Pcs
15mm diameter degreased copper straight couplers 30 | Pes
Elbows:
22mm diameter degreased copper elbows 7 | Pes
15mm diameter degreased copper elbows 7 Pcs
Tees:
22mm diameter degreased copper equal Tees 7 | Pecs
15mm diameter degreased copper equal Tees 7 | Pes
Reducers:
22x15mm diameter degreased copper reducer Pcs
15x12mm diameter degreased copper reducer 7 | Pes
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




LOKORI SCH

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

80
80
80
40
40

[tem
[tem
Item
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




LOPIDING SUB COUNTY HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 0 No
Wall mounted manifold (8x2) 1 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 279 | LM
15mm diameter degreased copper pipes in metres 82 | LM
12mm diameter degreased copper pipes in metres 44 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 20 | Item
01
4.0 | Trunking
Cable Trunks in meters 105 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 93 | Pecs
15mm diameter degreased copper straight couplers 28 | Pcs
Elbows:
22mm diameter degreased copper elbows 20 | Pes
15mm diameter degreased copper elbows 20 | Pcs
Tees:
22mm diameter degreased copper equal Tees 20 | Pes
15mm diameter degreased copper equal Tees 20 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 20 | Pecs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




LOPIDING SUB COUNTY HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

121

121

121
60.5

60.5

[tem
[tem
Item
LM
Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




ALALE HFAITH CENTER

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 150 | LM
15mm diameter degreased copper pipes in metres 150 | LM
12mm diameter degreased copper pipes in metres 50 | IM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 24 | Trem
01
4.0 | Trunking
Cable Trunks in meters 50 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 50 | Pcs
15mm diameter degreased copper straight couplers 50 | Pecs
Elbows:
22mm diameter degreased copper elbows 24 | Pcs
15mm diameter degreased copper elbows 24 | Pcs
Tees:
22mm diameter degreased copper equal Tees 24 | Pcs
15mm diameter degreased copper equal Tees 24 | Pecs
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 24 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




ALALE HFAITH CENTER

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

100
100
100
50
50

[tem
[tem
[tem
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




CHEPARERIA SUB DISTRICT HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 250 | LM
15mm diameter degreased copper pipes in metres 200 | LM
12mm diameter degreased copper pipes in metres 100 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 30 | Ttem
01
4.0 | Trunking
Cable Trunks in meters 40 | LM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 84 | Pcs
15mm diameter degreased copper straight couplers 67 | Pes
Elbows:
22mm diameter degreased copper elbows 30 | Pes
15mm diameter degreased copper elbows 30 | Pes
Tees:
22mm diameter degreased copper equal Tees 30 | Pes
15mm diameter degreased copper equal Tees 30 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 30 | Pes
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




CHEPARERIA SUB DISTRICT HOSPITAL

No. DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0 |Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

9.0 |[Labour cost

151
151
151
75.5
75.5

[tem
[tem
Item
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




KABICHBICH HEALTH CENTER

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 1 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 70 | IM
15mm diameter degreased copper pipes in metres 70 | IM
12mm diameter degreased copper pipes in metres 26 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 23 | Item
01
4.0 | Trunking
Cable Trunks in meters 30 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 24 | Pcs
15mm diameter degreased copper straight couplers 24 | Pcs
Elbows:
22mm diameter degreased copper elbows 23 | Pes
15mm diameter degreased copper elbows 23 | Pes
Tees:
22mm diameter degreased copper equal Tees 23 | Pcs
15mm diameter degreased copper equal Tees 23 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 23 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




KABICHBICH HEALTH CENTER

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

48
48
48
24
24

[tem
[tem
[tem
LM

[tem

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




LOMUT HEALTH CENTER

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 70 | IM
15mm diameter degreased copper pipes in metres 60 | IM
12mm diameter degreased copper pipes in metres 18 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- %6 | Ttem
01
4.0 | Trunking
Cable Trunks in meters 25 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 24 | Pcs
15mm diameter degreased copper straight couplers 20 | Pecs
Elbows:
22mm diameter degreased copper elbows 26 | Pecs
15mm diameter degreased copper elbows 26 | Pes
Tees:
22mm diameter degreased copper equal Tees 26 | Pcs
15mm diameter degreased copper equal Tees 26 | Pecs
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 26 | Pecs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




LOMUT HEALTH CENTER

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

44
44
44
22
22

[tem
[tem
[tem
LM

Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




ORTUM MISSION HOSPITAL

i
No. DESCRIPTION QTY [UNIT| RATE | AMOUNT(Kshs)
Manifold (fully automatic Medical Oxygen Gas Manifold
L0 complete with two stage regulator, monitoring alarm and hose barb
~ |outlet for pipeline connection and corresponding cylinder steel
braided pig tail hoses, with cylinder holding rack)
Wall mounted manifold (10x2) 1 No
Wall mounted manifold (8x2) 0 No
20 Piping (Copper pipe manufactured from phosphorus de-oxidized
" [non-arsenical copper to conform to BS EN HTM02-01)
22mm diameter degreased copper pipes in metres 250 | LM
15mm diameter degreased copper pipes in metres 150 | LM
12mm diameter degreased copper pipes in metres 100 | LM
3.0 |Oxygen Outlets
Oxygen terminal outlet; BS standard conforming with HTM02- 50 | Item
01
4.0 | Trunking
Cable Trunks in meters 30 | IM
5.0 |Piping Accessories
Straight Couplers:
22mm diameter degreased copper straight couplers 84 | Pcs
15mm diameter degreased copper straight couplers 50 | Pecs
Elbows:
22mm diameter degreased copper elbows 30 | Pes
15mm diameter degreased copper elbows 30 | Pes
Tees:
22mm diameter degreased copper equal Tees 30 | Pes
15mm diameter degreased copper equal Tees 30 | Pes
Reducers:
22x15mm diameter degreased copper reducer 5 | Pes
15x12mm diameter degreased copper reducer 50 | Pcs
6.0 Medical gas alarm (Alarm and zone service unit 1 No
" |complying with BS EN 739-3)
-0 Line ball valves ¢/w NIST (Medical gas line valves
" |conforming to HTM 02-01)
22mm medical gas line valves 2 | Item
15mm medical gas line valves 2 | Item

Total carried to collection on page 2

lof?2




ORTUM MISSION HOSPITAL

DESCRIPTION

QTY

UNIT

RATE

AMOUNT (Kshs)

8.0

9.0

Mounting accessories

22mm munsen rings complete with clamps
15mm munsen rings complete with clamps
15mm plastic wall clamp

MI0 threaded rod

MI10 hungers

Labour cost

134
134
134
67
67

[tem
[tem
Item
LM
Item

[tem

Total carried to collection below

Collection:
Total brought forward from page 1

Total brought down from above

Total

Add 16% VAT

Grand Total

Amount in words:

Tenderer's Name:

Sign & stamp

Date

Witness Name

Sign

20f2

Date




GRAND SUMMARY PAGE - LOT 12

Amount
No |Health Facilty

Kshs Cts

1 Endebess Sub County Hospital

2 Kitale County Hospital

3 Mt Elgon Hospital

4 Lodwar County Referral Hospital
5 Lokori Sch

6 Chepareria Sub District Hospital
7 Alale Health Center

8 Cherangany Sub County Hospital
9 Kapsara Sub County Hospital

10  |Kwanza Sub County Hospital

11 Saboti Sub County Hospital

12 |Lopiding Sub County Hospital

13 Kanamkemer Subcounty Hospital
14 |[Elelea Sub County Hospital

15  |Kaikor Sch

16  |Kabichbich Health Center

17 |Ortum Mission Hospital

18 Lomut Health Center

TOTAL FOR LOT 12 carried to Form of Tender

Amount in words:

Tenderer's Name:

Sign & stamp Date

Witness Name




Sign Date




